ADDENDUM No. 1		BID DUE DATE A	ND TIME		
BOARD OF SUPERVISORS OF LOUISIANA STATE UNIVERSITY AND AGRICULTURAL & MECHANICAL COLLEGE	LSU	10/2	21/2005	11:00 am	СТ
SOLICITATION B6AMN0063 VENDOR #		FAX 225-57			
VENDOR NAME AND ADDRESS		Louisiana State University Purchasing Office 213 Thomas Boyd Hall Baton Rouge, LA 70803			
		BUYER BUYER PHONE	Amanda Nettle 225-578-2176		
		ISSUE DATE	10/14/2005	# of Pages:	7
TITLE: CHAIRS, OVERSIZED, TABLET AR	RM				
 Delete current solicitation page entitled "GENERAL CONDITIONS-General Fattached entitled "Vendor Requirement Instructions" page 1-4. Attachment entitled "LOCATION OF Chereby made a part of the solicitation. Attachment entitled "LSU Vicinity Magnets. Rev. 10/14/05 	Purpose Classroots-Turnkey Projects-Turnkey Projects-Turn	om Furniture" a ect Inside Deliv TABLET ARM de a part of the	nd replace with ery & Installation DELIVERY" is solicitation.	on S	
This Addendum is to be signed and returned with you bid, and this Addendum creates a need to revise/clari writing. To be considered, your addendum response in the "Return Bid To" address stated above no later that solicitation number and the bid due date/time and returned after bid opening cannot be considered, whe Bidder's Addendum Acknowledgement/Response: As an authorized agent/signatory of the bidder, I/we submit no alterations/clarifications to our or submit superseding revisions/clarifications to	ify your original res must be submitted to an the specified bid turned via fax, cour- creupon the bidder of acknowledge rece iginal bid.	ponse in any way, o and received by due date/time. Sul ier service, hand d must either honor	you are required to the issuing LSU Comittals must be cle elivery, or USPS m or withdraw its orig tum, and	o submit such in ampus/Department early marked with t ail. Bid revisions	at
IDDER (Name of Firm)	MAILIN	IG ADDRESS	<u> </u>		
UTHORIZED SIGNATURE	CITY, S	TATE ZIP			_
RINTED NAME	PHONE	E #			
TLE .	FAX #				_
MAIL	FEDER	AL TAX ID #			\dashv

Vendor Requirements – Turnkey Project Inside Delivery & Installation Instructions

Bid prices shall be inclusive of *all* associated costs to furnish a delivered and installed product, conforming to the University's requirements and satisfaction.

Vendor Responsibilities

Vendor is solely responsible for a turnkey delivery and installation project in accordance with the requirements, services, activities, and advisories stated below. Vendor is responsible for:

- Scheduling and coordinating all onsite delivery and installation logistics through the Office of Facility Development, LSU Project Coordinator.
- Closely monitoring all 3rd party shipping/transit timelines and maintaining carrier contact, from point of origin to destination; and giving prior notification to the University of delivery date(s) and estimated arrival times.
- All communications with 3rd party freight carriers relative to general and specific campus directions and delivery locations, scheduling arrivals, etc.
- Assuring that no onsite deliveries are made without prior notification. [Notice: Unscheduled deliveries shall be expressly rejected, without consideration given or accommodation made for the delivering carrier or vendor. Carrier will be instructed to contact the Vendor Project Coordinator for an offsite delivery location.]
- Assuring that no unassisted drop shipments are made. The Vendor Project Coordinator shall be responsible for meeting any 3rd party freight carrier upon arrival on campus and assuming a leadership role in carrier communications, under the direction of a LSU representative.
- Vendor is accountable for any and all carrier demurrage charges.
- The scheduling, coordination, and supervision of any local subcontractor(s) hired by the vendor to complete its turnkey project requirements and responsibilities (e.g. inside delivery, installation, etc).
- Any product assembly, handling, and installation in strict conformance with the product manufacturer's recommended procedures.
- Logistics for carrier offloading, inside delivery, uncrating, product placement, etc.
- Removal of all cartons, packaging materials, debris, etc, from the campus.
- Maintaining title to, and property insurance on, all products until project installation is complete and accepted by the University.
- Providing offsite storage in the event of unforeseen project delays (see Project Delays).

By submitting a bid, vendor acknowledges and accepts the above responsibilities, and has quoted all applicable charges relative thereto. [Notice: Failure to complete and include the enclosed "Vendor Project Coordination Resume" with your response will cause your bid to be rejected.]

University Responsibilities

- LSU will provide a Project Coordinator to offer direction and instruction to the Vendor Project Coordinator.
- LSU will provide parking space for Vendor delivery trucks or Carrier freightliners, and will make its best effort to position such space as close to the buildings/installation sites as feasibly possible. However, parking locations for tractor-trailers or other large trucks may not be immediately adjacent to the installation sites, especially for those buildings located

within the campus core. In all cases, the vendor is solely responsible for transporting the product from the carrier's parking location to the building sites.

• LSU will provide use of any building loading docks and elevators, where and as-when available.

Delivery Locations / Product Installations

A campus map and a listing of delivery locations and product installations (by buildings and classrooms) are attached for your use in preparing your bid prices.

Actual classroom numbers and LH/RH product counts are subject to vary at time of delivery and installation. Room numbers beginning with 1, 2 and 3 indicate their respective building floors. Elevators are available for vendor use in all buildings with installations above Floor 1, except Prescott Hall. [Notice: No elevator is available in Prescott Hall, and the vendor must use a stairwell for 2nd floor delivery and installation.]

Installation Schedule

The one week period, beginning January 3 and ending by January 10, 2006*, has been scheduled for vendor delivery and installation. Vendor may operate Monday - Friday, 8 AM - 4 PM.

Project Delays

In the event of unforeseen delays in building renovations and readiness, the University will give Vendor and Manufacturer as much advance notice as known; and the Manufacturer and/or Vendor will be required to hold shipment and/or onsite delivery for up to thirty (30) calendar days beyond January 3, 2006.

- If not already shipped, manufacturer will be requested to hold product shipment in good business faith for up to thirty (30) days without penalty, consignment, or storage fees to its Authorized Dealer/Vendor or to the University. Any applicable manufacturer fees must be quoted in your bid response and will be a factor in the award.
- If already shipped, vendor will be required to secure and provide offsite storage of the product for up to thirty (30) days. Any applicable vendor fees must be quoted in your bid response and will be a factor in the award. Property title shall rest with the vendor during storage.
- Delay penalty and/or storage fees are to be quoted on a daily and weekly basis, and shall be billable based on work days only, weekends and university holidays excluded.

Special Conditions

<u>Increase/Decrease</u> The University reserves the right to increase or decrease item quantities purchased from this solicitation by ten percent (+/- 10%), subject to bid prices received and budgetary considerations as deemed in the University's best interest.

<u>Repurchases</u>: Upon *mutual agreement* of the University and the Vendor at the time of consideration, additional product may be purchased at the bracket prices quoted herein, and under the same terms and conditions of this solicitation, for a period of one (1) year from the original date of award.

BID FORM

Item 1.	RH Tablet Arm Chair	\$
Item 2.	LH Tablet Arm Chair	\$
Item 3.	Project Delay Fees (if any)	
	Shipment Hold by Manufacturer A. Price per Unit per Day	\$
	B. Price per Unit per Week:	\$
Item 4.	Offsite Storage by Vendor A. Price per Unit per Day	\$
	B. Price per Unit per Week:	\$

Method of Award: Award to be made on an All-or-None basis to the overall lowest responsive and responsible bidder.

For bid evaluation and award purposes, the bidder's total price will be based on: Item 1 Extension + Item 2 Extension + Item 3A (1125 units x 15 days) + Item 4B (1125 units x 2 weeks).

Quote Repurchase Bracket Prices Below:

Oty Bracket	Each Price Drop Shipped (No vendor installation)	Each Price Furnished & Installed (With inside delivery & set in place)
0 – 25	\$	S
26 - 100	\$	S
101 – 200	\$	S
201 – 300	\$	S
301 – 400	\$	S
400+	\$	S

Vendor Project Coordination Resume

Notice: Mandatory bid submittal. Failure to complete and include this page with your response will cause your bid to be rejected.

1. Specify Vendor's Project Coordin	nator information:
Name:	
Phone:	Email:
	lle all onsite delivery and installation requirements using its rces. Product will be drop shipped to Vendor's location and
YESNO	
•	lle all installation requirements using its own local staff and ll be drop shipped to by common carrier to LSU.
YES NO	
4. Specify if Vendor intends to subco	entract all onsite delivery and installation requirements.
YES NO	
If YES, specify: Subcontractor Company Name: Address: City, State, Zip:	
Subcontractor Project Coordinator: Name:	
Phone:	Email:
Product will be drop shipped to Subc	ontractor's location and redelivered using vendor trucks:
YES NO	
Product will be drop shipped to by co	ommon carrier to LSU:
YES NO	
5. Specify your offsite storage arrang	gements in the event of a project delay:

LOCATION OF CLASSROOM TABLET ARM DELIVERY:

Building	Room#	Station Count	Left-handed	Right-handed
Audubon	108	23	11	12
	114	47	24	23
CEBA	2103	43	21	22
	2139	39	20	19
	2150	52	26	26
	2161	77	38	39
	2162	77	39	38
	2172	56	28	28
	2174	56	28	28
	3129	31	15	16
	3131	37	19	18
	3140	45	22	23
Himes	253	40	20	20
JC Miller	119	43	22	21
Lockett	113	32	16	16
	119	21	10	11
	134	39	20	19
	135	32	16	16
	240	32	16	16
	241	46	23	23
	282	18	9	9
Prescott	218	23	11	12
Tureaud Hall	105	94	47	47
	206	94	47	47
ТОТА	L	1097	548	549
Leftov	er chairs for L	SU stock	14	14
to be delivered to Facility Services Warehouse				
GRAND TO	ΓAL	1,125	562 Left-handed	563 Right-handed

LSU-VICINITY MAP SCALE: N.T.S.

